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SUPPLEMENTARY CONDITIONS OF THE CONSTRUCTION CONTRACT 

These Supplementary Conditions amend or supplement EJCDC® C-700, Standard General Conditions of 
the Construction Contract (2018). The General Conditions remain in full force and effect except as 
amended. 

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. 
Additional terms used in these Supplementary Conditions have the meanings stated below, which are 
applicable to both the singular and plural thereof. 

The address system used in these Supplementary Conditions is the same as the address system used in 
the General Conditions, with the prefix "SC" added—for example, “Paragraph SC-4.05.” 

ARTICLE 1—DEFINITIONS AND TERMINOLOGY 

No suggested Supplementary Conditions in this Article. 

ARTICLE 2—PRELIMINARY MATTERS 

2.01 Delivery of Bonds and Evidence of Insurance 

SC-2.01 Delete Paragraphs 2.01.B. and C. in their entirety and insert the following in their place: 

B. Evidence of Contractor’s Insurance: When Contractor delivers the signed counterparts of the 
Agreement to Owner, Contractor shall also deliver to Owner copies of the policies (including 
all endorsements, and identification of applicable self-insured retentions and deductibles) of 
insurance required to be provided by Contractor in this Contract. Contractor may block out 
(redact) any confidential premium or pricing information contained in any policy or 
endorsement furnished under this provision. 

C. Evidence of Owner’s Insurance: After receipt from Contractor of the signed counterparts of 
the Agreement and all required bonds and insurance documentation, Owner shall promptly 
deliver to Contractor copies of the policies of insurance to be provided by Owner in this 
Contract (if any). Owner may block out (redact) any confidential premium or pricing 
information contained in any policy or endorsement furnished under this provision. 

ARTICLE 3—CONTRACT DOCUMENTS: INTENT, REQUIREMENTS, REUSE 

ARTICLE 4—COMMENCEMENT AND PROGRESS OF THE WORK 

4.05 Delays in Contractor’s Progress 

SC-4.05 Amend Paragraph 4.05.C by adding the following subparagraphs: 

5. Weather-Related Delays 

a. If “abnormal weather conditions” as set forth in Paragraph 4.05.C.2 of the General 
Conditions are the basis for a request for an equitable adjustment in the Contract 
Times, such request must be documented by data substantiating each of the 
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following: 1) that weather conditions were abnormal for the period of time in 
which the delay occurred, 2) that such weather conditions could not have been 
reasonably anticipated, and 3) that such weather conditions had an adverse effect 
on the Work as scheduled. 

b. The existence of abnormal weather conditions will be determined on a month-by-
month basis in accordance with the following: 

1) Every workday on which one or more of the following conditions exist will be 
considered a “bad weather day”: 

i) Total precipitation (as rain equivalent) occurring between 7:00 p.m. on 
the preceding day (regardless of whether such preceding day is a 
workday) through 7:00 p.m. on the workday in question equals or 
exceeds average precipitation as rain equivalent for previous 5 years, as 
determined by National Weather Service. 

2) Determination of actual bad weather days during performance of the Work 
will be based on the weather records measured and recorded by National 
Weather Service weather monitoring station at Brownsville, TX. 

3) Contractor shall anticipate the number of foreseeable bad weather days per 
month.  

4) In each month, every bad weather day exceeding the number of foreseeable 
bad weather days will be considered as “abnormal weather conditions.” The 
existence of abnormal weather conditions will not relieve Contractor of the 
obligation to demonstrate and document that delays caused by abnormal 
weather are specific to the planned work activities or that such activities thus 
delayed were on Contractor’s then-current Progress Schedule’s critical path 
for the Project. 

ARTICLE 5—SITE, SUBSURFACE AND PHYSICAL CONDITIONS, HAZARDOUS ENVIRONMENTAL 
CONDITIONS 

SC 5.02 Remove wording from Paragraph 5.02 A.2 “or otherwise resolve the claim by arbitration or other 
dispute resolution proceeding.” 

5.03 Subsurface and Physical Conditions 

ARTICLE 6—BONDS AND INSURANCE 

6.01 Performance, Payment, and Other Bonds 

SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.A: 

1. Required Performance Bond Form: The performance bond that Contractor furnishes will 
be in the form of EJCDC® C-610, Performance Bond (2010, 2013, or 2018 edition). 

2. Required Payment Bond Form: The payment bond that Contractor furnishes will be in 
the form of EJCDC® C-615, Payment Bond (2010, 2013, or 2018 edition). 
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SC-6.01 Add the following paragraphs immediately after Paragraph 6.01.B: 

1. After Substantial Completion, Contractor shall furnish a warranty bond issued in the 
form of EJCDC® C-612, Warranty Bond (2018). The warranty bond must be in a bond 
amount of 15 percent of the final Contract Price.  

2. The warranty bond must be issued by the same surety that issues the performance bond 
required under Paragraph 6.01.A of the General Conditions. 

6.03 Contractor’s Insurance 

SC-6.03 Supplement Paragraph 6.03 with the following provisions after Paragraph 6.03.C: 

E. Workers’ Compensation and Employer’s Liability: Contractor shall purchase and maintain 
workers’ compensation and employer’s liability insurance, including, as applicable, United 
States Longshoreman and Harbor Workers’ Compensation Act, Jones Act, stop-gap 
employer’s liability coverage for monopolistic states, and foreign voluntary workers’ 
compensation (from available sources, notwithstanding the jurisdictional requirement of 
Paragraph 6.02.B of the General Conditions). 

Workers’ Compensation and Related Policies Policy limits of not 
less than: 

Workers’ Compensation  
State Statutory 
Applicable Federal (e.g., Longshoreman’s) Statutory 
Foreign voluntary workers’ compensation (employer’s 
responsibility coverage), if applicable 

Statutory 

Jones Act (if applicable) 
Bodily injury by accident—each accident $100,000.00 
Bodily injury by disease—aggregate $500,000.00 
Employer’s Liability 
Each accident $100,000.00 
Each employee $100,000.00 
Policy limit $500,000.00 
Stop-gap Liability Coverage 
For work performed in monopolistic states, stop-gap liability 
coverage must be endorsed to either the worker’s compensation 
or commercial general liability policy with a minimum limit of: 

$500,000.00 

F. Commercial General Liability—Claims Covered: Contractor shall purchase and maintain 
commercial general liability insurance, covering all operations by or on behalf of Contractor, 
on an occurrence basis, against claims for: 

1. damages because of bodily injury, sickness or disease, or death of any person other than 
Contractor’s employees, 

2. damages insured by reasonably available personal injury liability coverage, and 

3. damages because of injury to or destruction of tangible property wherever located, 
including loss of use resulting therefrom. 
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G. Commercial General Liability—Form and Content: Contractor’s commercial liability policy 
must be written on a 1996 (or later) Insurance Services Organization, Inc. (ISO) commercial 
general liability form (occurrence form) and include the following coverages and 
endorsements: 

1. Products and completed operations coverage. 

a. Such insurance must be maintained for three years after final payment. 

b. Contractor shall furnish Owner and each other additional insured (as identified in 
the Supplementary Conditions or elsewhere in the Contract) evidence of 
continuation of such insurance at final payment and three years thereafter. 

2. Blanket contractual liability coverage, including but not limited to coverage of 
Contractor’s contractual indemnity obligations in Paragraph 7.18. 

3. Severability of interests and no insured-versus-insured or cross-liability exclusions. 

4. Underground, explosion, and collapse coverage. 

5. Personal injury coverage. 

6. Additional insured endorsements that include both ongoing operations and products 
and completed operations coverage through ISO Endorsements CG 20 10 10 01 and 
CG 20 37 10 01 (together). If Contractor demonstrates to Owner that the specified ISO 
endorsements are not commercially available, then Contractor may satisfy this 
requirement by providing equivalent endorsements. 

7. For design professional additional insureds, ISO Endorsement CG 20 32 07 04 
“Additional Insured—Engineers, Architects or Surveyors Not Engaged by the Named 
Insured” or its equivalent. 

H. Commercial General Liability—Excluded Content: The commercial general liability insurance 
policy, including its coverages, endorsements, and incorporated provisions, must not include 
any of the following: 

1. Any modification of the standard definition of “insured contract” (except to delete the 
railroad protective liability exclusion if Contractor is required to indemnify a railroad or 
others with respect to Work within 50 feet of railroad property). 

2. Any exclusion for water intrusion or water damage. 

3. Any provisions resulting in the erosion of insurance limits by defense costs other than 
those already incorporated in ISO form CG 00 01. 

4. Any exclusion of coverage relating to earth subsidence or movement. 

5. Any exclusion for the insured’s vicarious liability, strict liability, or statutory liability 
(other than worker’s compensation). 

6. Any limitation or exclusion based on the nature of Contractor’s work. 

7. Any professional liability exclusion broader in effect than the most recent edition of ISO 
form CG 22 79. 
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I. Commercial General Liability—Minimum Policy Limits 

Commercial General Liability Policy limits of not 
less than: 

General Aggregate $500,000.00 
Products—Completed Operations Aggregate $100,000.00 
Personal and Advertising Injury $250,000.00 
Bodily Injury and Property Damage—Each Occurrence $500,000.00 

J. Automobile Liability: Contractor shall purchase and maintain automobile liability insurance 
for damages because of bodily injury or death of any person or property damage arising out 
of the ownership, maintenance, or use of any motor vehicle. The automobile liability policy 
must be written on an occurrence basis. 

Automobile Liability Policy limits of not 
less than: 

Bodily Injury 
Each Person $100,000.00 
Each Accident $500,000.00 
Property Damage 
Each Accident $100,000.00 
[or] 
Combined Single Limit 
Combined Single Limit (Bodily Injury and Property Damage) $500,000.00 

K. Umbrella or Excess Liability: Contractor shall purchase and maintain umbrella or excess 
liability insurance written over the underlying employer’s liability, commercial general 
liability, and automobile liability insurance described in the Paragraphs above. The coverage 
afforded must be at least as broad as that of each and every one of the underlying policies. 

Excess or Umbrella Liability Policy limits of not 
less than: 

Each Occurrence $250,000.00 
General Aggregate $500,000.00 

L. Using Umbrella or Excess Liability Insurance to Meet CGL and Other Policy Limit 
Requirements: Contractor may meet the policy limits specified for employer’s liability, 
commercial general liability, and automobile liability through the primary policies alone, or 
through combinations of the primary insurance policy’s policy limits and partial attribution 
of the policy limits of an umbrella or excess liability policy that is at least as broad in coverage 
as that of the underlying policy, as specified herein. If such umbrella or excess liability policy 
was required under this Contract, at a specified minimum policy limit, such umbrella or 
excess policy must retain a minimum limit of $500,000.00 after accounting for partial 
attribution of its limits to underlying policies, as allowed above. 

M. Contractor’s Pollution Liability Insurance: Contractor shall purchase and maintain a policy 
covering third-party injury and property damage, including cleanup costs, as a result of 
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pollution conditions arising from Contractor’s operations and completed operations. This 
insurance must be maintained for no less than three years after final completion. 

Contractor’s Pollution Liability Policy limits of not 
less than: 

Each Occurrence/Claim $100,000.00 
General Aggregate $100,000.00 

N. Contractor’s Professional Liability Insurance: If Contractor will provide or furnish professional 
services under this Contract, through a delegation of professional design services or 
otherwise, then Contractor shall be responsible for purchasing and maintaining applicable 
professional liability insurance. This insurance must cover negligent acts, errors, or omissions 
in the performance of professional design or related services by the insured or others for 
whom the insured is legally liable. The insurance must be maintained throughout the 
duration of the Contract and for a minimum of two years after Substantial Completion. The 
retroactive date on the policy must pre-date the commencement of furnishing services on 
the Project. 

Contractor’s Professional Liability Policy limits of not 
less than: 

Each Claim $500,000.00 
Annual Aggregate $1,000,000.00 

ARTICLE 7—CONTRACTOR’S RESPONSIBILITIES 

7.03 Labor; Working Hours 

SC-7.03 Add the following new subparagraphs immediately after Paragraph 7.03.C: 

1. Regular working hours will be Monday-Friday 8:00 am to 5:00 pm.  

2. Owner's legal holidays are Federal recognized holidays. 

SC-7.03 Add the following new paragraph immediately after Paragraph 7.03.C: 

D. Contractor shall be responsible for the cost of any overtime pay or other expense incurred 
by the Owner for Engineer’s services (including those of the Resident Project Representative, 
if any), Owner's representative, and construction observation services, occasioned by the 
performance of Work on Saturday, Sunday, any legal holiday, or as overtime on any regular 
work day. If Contractor is responsible but does not pay, or if the parties are unable to agree 
as to the amount owed, then Owner may impose a reasonable set-off against payments due 
under Article 15. 

7.13 Safety and Protection 

SC-7.13 Insert the following at the end of the last sentence of Paragraph 7.13.F: 

“with at least a 48-hour notice.” 

SC-7.18 Delete the following from Paragraph 7.18.A: 

“or arbitration” 
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ARTICLE 8—OTHER WORK AT THE SITE 

8.03 Legal Relationships 

SC-8.03 Delete the following from Paragraph 8.03.C: 

“or otherwise resolve the claim by arbitration or other dispute resolution proceeding” 

ARTICLE 9—OWNER’S RESPONSIBILITIES 

ARTICLE 10—ENGINEER’S STATUS DURING CONSTRUCTION 

10.03 Resident Project Representative 

SC-10.03 Add the following new paragraphs immediately after Paragraph 10.03.B: 

C. The Resident Project Representative (RPR) will be Engineer's representative at the Site. RPR's 
dealings in matters pertaining to the Work in general will be with Engineer and Contractor. 
RPR's dealings with Subcontractors will only be through or with the full knowledge or 
approval of Contractor. The RPR will: 

1. Conferences and Meetings: Attend meetings with Contractor, such as preconstruction 
conferences, progress meetings, job conferences, and other Project-related meetings 
(but not including Contractor’s safety meetings), and as appropriate prepare and 
circulate copies of minutes thereof. 

2. Safety Compliance: Comply with Site safety programs, as they apply to RPR, and if 
required to do so by such safety programs, receive safety training specifically related to 
RPR’s own personal safety while at the Site. 

3. Liaison 

a. Serve as Engineer’s liaison with Contractor. Working principally through 
Contractor’s authorized representative or designee, assist in providing information 
regarding the provisions and intent of the Contract Documents. 

b. Assist Engineer in serving as Owner’s liaison with Contractor when Contractor’s 
operations affect Owner’s on-Site operations. 

c. Assist in obtaining from Owner additional details or information, when required for 
Contractor’s proper execution of the Work. 

4. Review of Work; Defective Work 

a. Conduct on-Site observations of the Work to assist Engineer in determining, to the 
extent set forth in Paragraph 10.02, if the Work is in general proceeding in 
accordance with the Contract Documents. 

b. Observe whether any Work in place appears to be defective. 

c. Observe whether any Work in place should be uncovered for observation, or 
requires special testing, inspection or approval. 
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5. Inspections and Tests 

a. Observe Contractor-arranged inspections required by Laws and Regulations, 
including but not limited to those performed by public or other agencies having 
jurisdiction over the Work. 

b. Accompany visiting inspectors representing public or other agencies having 
jurisdiction over the Work. 

6. Payment Requests: Review Applications for Payment with Contractor. 

7. Completion 

a. Participate in Engineer’s visits regarding Substantial Completion. 

b. Assist in the preparation of a punch list of items to be completed or corrected. 

c. Participate in Engineer’s visit to the Site in the company of Owner and Contractor 
regarding completion of the Work, and prepare a final punch list of items to be 
completed or corrected by Contractor. 

d. Observe whether items on the final punch list have been completed or corrected. 

D. The RPR will not: 

1. Authorize any deviation from the Contract Documents or substitution of materials or 
equipment (including “or-equal” items). 

2. Exceed limitations of Engineer’s authority as set forth in the Contract Documents. 

3. Undertake any of the responsibilities of Contractor, Subcontractors, or Suppliers. 

4. Advise on, issue directions relative to, or assume control over any aspect of the means, 
methods, techniques, sequences or procedures of construction. 

5 Advise on, issue directions regarding, or assume control over security or safety 
practices, precautions, and programs in connection with the activities or operations of 
Owner or Contractor. 

6. Participate in specialized field or laboratory tests or inspections conducted off-site by 
others except as specifically authorized by Engineer. 

7. Authorize Owner to occupy the Project in whole or in part. 

ARTICLE 11—CHANGES TO THE CONTRACT 

No suggested Supplementary Conditions in this Article. 

ARTICLE 12—CLAIMS 

No suggested Supplementary Conditions in this Article. 

ARTICLE 13—COST OF WORK; ALLOWANCES, UNIT PRICE WORK 

13.01 Cost of the Work 
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SC-13.01 Supplement Paragraph 13.01.B.5.c.(2) by adding the following sentence: 

The equipment rental rate book that governs the included costs for the rental of machinery 
and equipment owned by Contractor (or a related entity) under the Cost of the Work 
provisions of this Contract is the most current edition of Rental Rate Blue Book for 
Construction Equipment. 

13.03 Unit Price Work 

SC-13.03 Delete Paragraph 13.03.E in its entirety and insert the following in its place: 

E. Adjustments in Unit Price 

1. Contractor or Owner shall be entitled to an adjustment in the unit price with respect to 
an item of Unit Price Work if: 

a. the extended price of a particular item of Unit Price Work amounts to 5 percent or 
more of the Contract Price (based on estimated quantities at the time of Contract 
formation) and the variation in the quantity of that particular item of Unit Price 
Work actually furnished or performed by Contractor differs by more than 15 
percent from the estimated quantity of such item indicated in the Agreement; and 

b. Contractor’s unit costs to perform the item of Unit Price Work have changed 
materially and significantly as a result of the quantity change. 

2. The adjustment in unit price will account for and be coordinated with any related 
changes in quantities of other items of Work, and in Contractor’s costs to perform such 
other Work, such that the resulting overall change in Contract Price is equitable to 
Owner and Contractor. 

3. Adjusted unit prices will apply to all units of that item. 

ARTICLE 14—TESTS AND INSPECTIONS; CORRECTION, REMOVAL, OR ACCCEPTANCE OF DEFECTIVE 
WORK 

No suggested Supplementary Conditions in this Article. 

ARTICLE 15—PAYMENTS TO CONTRACTOR, SET OFFS; COMPLETIONS; CORRECTION PERIOD 

15.03 Substantial Completion 

SC-15.03 Add the following new subparagraph to Paragraph 15.03.B: 

1. If some or all of the Work has been determined not to be at a point of Substantial 
Completion and will require re-inspection or re-testing by Engineer, the cost of such re-
inspection or re-testing, including the cost of time, travel and living expenses, will be 
paid by Contractor to Owner. If Contractor does not pay, or the parties are unable to 
agree as to the amount owed, then Owner may impose a reasonable set-off against 
payments due under this Article 15. 
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ARTICLE 16—SUSPENSION OF WORK AND TERMINATION 

No suggested Supplementary Conditions in this Article. 

ARTICLE 17—FINAL RESOLUTIONS OF DISPUTES 

SC-17.02 Add the following new paragraph immediately after Paragraph 17.01. 

17.02     Arbitration 

A.     Arbitration as a dispute resolution is deleted in its entirety in the Contract Documents 
and General Conditions. All matters subject to final resolution under this Article shall be filed 
in a Court of competent jurisdiction in Hidalgo County, Texas. 

SC-17.03             Add the following new paragraph immediately after Paragraph 17.02. 

17.03     Attorneys’ Fees 

A.           For any matter subject to final resolution under this Article and filed by the Owner, the Owner 
shall be entitled to an award of its reasonable attorneys’ fees and costs incurred through the claim and 
litigation process.   

ARTICLE 18—MISCELLANEOUS 
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