CITY OF EDINBURG, TEXAS
BID TABULATION SUMMARY

Title:_Sugar Rd. - Paving & Drainage Improvements Page 1of9
8i¢ No.:_2009-46
DOate Opened:_April 17, 2009 @ 3:00 p.m.
1OC Company, LLC. Mission Paving Company,Inc Sascon, Inc
Edinburg, Texas Mission , Texas McAllen, Texas
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
ITEM§  QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRiCE PRICE
Paving improvements
1 56.8 STA [Preparation of Right-of-way 3 17800015 101,104.004% 32380015 1839184055 130000§% 73,840.00
2 48335.0 SY 110" Compacted Lime Treated Subgrade $ 282|185 14113820 % 2401% 11800400 % 3751% 181,256.25
3 48335.0 SY #2" Compacted Lime Treated Flexibie Base % 733|% 354,285551 % 590138 28517650 (% 10,4013 502,884.00
4 41329.0 8Y 3" Compacted Hot-Mix Aspbaltic Concrete $ 11.00|$ 454,619.001 % 1028 1S 42527541 (| $ 12.10{$  500,080.80
4a. 43620 SY #1.5" Compacled Hot-Mix Asphaltic Overiay $ 63815 27,829.56 14 8 4961% 2163582 % 65018 28,353.00
5 11840.0 LF 24" Concrete Curb and Gutter $ 617158 73,062.80 0 $ £791% 56,713.6G 11 S 8001% 94,720.00
6 1967.0 SF 5 Reinforced Concrele Sidewalks b3 2583158 556661105 4791% 9,421,930 8 31018 6,057.70
7 173.0  SY |Reinforced Concrete Driveways $ 332718 5755.7% || § 38163 6,601.68 || § 3300 [ S 5,709.00
8 7450 8Y |[Asphaltic Concrele Driveways $ 2069135 1541405 |$ 8773 5,533.65 || $ 20005 1490000
g 2350 LF ]lNeW 6" Galvanized Stee! Chainlink Fence 5 11.341% 266480 8 780 1% 1,833.00 || 8 20001 % 4,700.00
10 8.0 EA  |Mail Box insiallation (Single) $ 16184 | % 1294721 % 170001 % 1,360.00 [ S 1200018 960.C0
11 21.0 EA  |ISmall Road Signs $ 34564 18 725844 | 5 457.38 138 9604.9811 8 270.00E$ 5,670.00
12 7.0 EA  {ISmall Road Signs Relocation S 73591 % 515131418 450.00 )3 3,150.004 % 110001 8 770.00
13 1.0 LS {Barricades, Signs and Traffic Conirol Plan $ 506072]% 5080724 S 350000043 35,000.00$ 20,000,001 35 20,000.00
14 1.0 LS "Reﬁeciors Pavement Striping/Marking (Work Zone) $ 2500000| % 250000045 22845001% 22845003 % 19,000.001% 16,000.00
15 1.0 LS |lRefiectors Pavement Striping/Marking (Permanent) S 320000018 32000003 2576200}% 25762.00|% 51,00000f%  51.600.00
16 1.0 LS lErosion Control Devices S 5118.15[% 511815/ 2484000 S 2484000 |3 2650000 | 3 26.500.00
17 5.1 AC  |Hydromulch S 1,035.76 § $ 9872388 520000f% 265200001 1.800.00]% 9,180.00
18 12563.0  SY |ITemporary Construction Detours 3 122113 165057233 6.0018 75378001 § 21.001$ 263,823.00
19 1250.0 LF [|Extend Proposed Channe! Section 3 77218 9.650.00 (| $ 19721 % 2485000 1 % 4201% 5,250.60
Drainage Improvements
1 934.0 LF 118" RCP Class lli 3 2114 1 % 1974476 | & 30503 2848700 8 20008 18,680.00
2 11400 LF [24" RCP Class !l $ 2587153 29,605.80 || $ 355008 40,470.00 || S 200018 33,060.00
3 8450 LF [(30"RCP Class ill 3 34271% 32,385.16 || § 46.00 | 8 43.470.00| % 37.004 8 34,965.00
4 i675.0 LF |:36" RCP Class iUl $ 44.06 1 8 73,800504 8 59.00]8 98,825.00 || & 48.00 1% 80,400.00
5 425.0 LF [42" RCP Class il $ 52.881% 22478251 % 78.00]S 32300001 5 510018 21,675.00
& 12280 LF 48" RCP Class lil £ 780818 9588224 || 3 89.50 | $ 122,188.00( % 58.001% 71,224.00
7 26,0  EA  iiStorm Sewer Reinforced Concrete Inlet, Type "A” S 1,816.311% 47224068 1S  1,840.001 % 4784000188 2100008 54,600.00
8 16.0 EA JReinforced Concrete iniet Extension S 498,99 | § 7,983.84 49 80000 | 8 12,800.00 4 § 85000 | % 15,200.00
9 3.0 EA 114" Reinforced Concrele Storm Sewer Manholes S 1,805741% 54172288 16500013 £85000{% 160000]58 4,800.00
10 4.0 EA  i|5" Reinforced Concrete Storm Sewer Manholes S 2137891 % 8,551.563 S 22500018 3000005 2000003 8,000.00
11 20 EA 6" Reinforced Concrele Storm Sewer Manholes 3 3395901 % 8,781.804 % 285000185 510040G 1 5 28000018 5.800.00
12 10 FA |[roncrion 80X 55 Reinforced Goncrote Stom Sewee Manhotes || 3 10,000.00 f % 1000000 [$  3.800.00] 5 390000 S 3.000.00]S 3.000.00




Tile: Sugsr Rd, - Paving & Drainage Improvements
Bid No.._2008-46

Date Opened;_April 17, 2008 @ 300 p.m. Page 2 0f &
{OC Company, LLC. Mission Paving Company,inc Sascon, Inc
Edinburg, Texas Mission , Texas McAlien, Texas
13 1.0 EA  [LUNCTION BOX 8'%8' Reinforced Soncrete Storm Sewer Manholes $ 12,000001% 12,000.00 § 4800008 48000049 490000 | % 4,900.00
14 30.0  SY [Reinforced Concrete Rip-Rap $ 55131 % 1653901 % 95.00 | $ 2.850.004 % 350018 1,050.00
15 6,282.0 LF |ITrench Safety System $ 05413 3302281 % 050183 3,141.004 % 1.0019% §,282.00
16 2.0 EA  {iStormn Sewer inlet Adiustment @ Sta. 68469 % 358.311% 71862% 1.00000}% 2000004 % 70000 § 3 1,400.00
IRRIGATION IMPROVEMENTS
i 570.0 LF [(12"RC Low Head PRSSR Pipe (CL 1If} $ 168118 9581.70 1 $ 192515 i0,872.50 4 % 14.001 % 7,980.00
2 26460 LF 115" RC Low Head PRSSR Pipe (CL 11} $ 169218 4477032 1 8 287515 76072501 8 17.001 8 44,882.00
3 130.0  EA 48" RC Low Head PRSSR Pipe (CL I} $ 870918 7421761 % 1070015 13,010.00 || % 610019 7.930.00
4 1.0 EA 24" Irrigation Well $  3885221% 38662218 98000015 9,800.0C (|8 590000 | 8§ 5,300.00
5 1.0 EA  |[30" wrigation Well $ 4142221% 4.142.224% 850000 | % 85000018 7100.0G}% 7,100.00
6 1.0 EA  [138" jrrigation Well $ 42723318 42723318 1850000 % 185000088 910000} S 8,100.06
7 1.0 EA 142" Irrigation Weil S 384447419 3844474 4% 1080000 )% 10,800.003 % 17,000.0018% 17,000.00
8 3.0 EA 112" Irrigation Well § 14337918 4301374% 17,42870¢% 5228610 || $ ¢00.00 | $ 2,700.00
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd & Trenton Rd}
1 850 LF |ICongt (PVC) {Schd 40} (1"} $ 6.50}% 55250 8% 65018 56280 % 310018 2,635.00
2 9780 LF [Condt (PVC) (Schd 40) (2"} % 87518 8,557.50 1 $ 8751% 8,557.50 || $ 52018 5,085.80
K] 10.0  EA Veh Sig Sec (12 in) Led {Housing Only) 3 400,001 % 4,000.00( % 400.001 % 400006 $ 180001 % 1,800.00
4 360  SF  jAluminum signs (TY A) $ 17.00] 38 510.00 || & 168518 505.50 || $ 31009 930.00
5 2.0 EA  #Veh Sig Sec {12 in) Led {Grn Arw} % 1050018 21000 § 105.00 | § 210.0G | $ 90.00§83 180.00
6 2.0 EA  ilveh Sig Sec (12 in) Led (Grn) $ 130.00 | 8 280004 % 130.00 | 8 260004 % 105.00 1 $ 210.00
7 2.0 £A  |IVeh Sig Sec (12 in) Led (Yet Arw) 3 125001% 250,004 % 125001 % 250.003 % 100.001 % 200,00
8 2.0 EA  {iVeb Sig Sec (12 in} Leg (Yel § i60.00 | $ 320,00 || $ 160001 % 320001 % 130.00 ] § 2606.00
g 20 EA jiVeh Sig Sec (12 in} Led (Red) 3 10000 | 8 200001 § 1000018 20000 1 S 85001 % 170.00
10 327.0 LF |iTraf Sig Cbl (TY A) (12 Awg) (7 Condr} $ 145} % 474161 § 14018 4878011 3 30018 981.00
i1 3,018.0 LF [[Traf Sig Cbl (Ty C) {14 Awg) {2 Condr) 5 0701$% 2113301 % 07| % 21330118 1801% 5,434.20
12 2,383.0 LF [VWeh Lp Detect (Sawcui) 3 4.001% 9,532.00 | 8 4.001% 95320041 $ 5001 % 11,915.00
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd and Owassa Rd)
1 64.0 LF  [Drill Shatt (Tdf. Sig Pole) (36") $ 180.00 | $ 11,620004 3 1800618 11,520.00 1 $ 2000018 12,800.00
2 45.0 LF  [iCondt {FVC) (Schd 40) (2" S 87513 39375 | S 8.751% 303754 % 10.00 1§ 450.00
3 49.0 LF |[Condt{Pvc) (Schd 40) {4") $ 9.0018 44100 % g.00]s% 441004 % 200018 980.00
4 256.0 LF ||Condt {Pvc) (Schd 49) (40") Bore $ 17501 % 448000 % 17501]8 4480.0014 % 2500138 6,400.00
5 450 LF ({gec. Condr. (No.6) Bare $ 1.051% 47.25 1% 5.0518% 47251 % 20018 906.00
3] 110,00  LF |Flec. Condr. (N0.6) insulated 3 1151% 126.50 || & 115139 12650 § 200]% 220.00
7 3040 LF |giec. Condr. (No. 8) Bare $ 1.00]8 304.00( 3 10018 304.00 || & 150 % 456.00
8 355.0 LF  [iTray Cbi (12 Awg) {3 Condr} $ 1608 568.00 1 $ 16018 568.0C | $ 2101 8% 74550
S 4.0 EA iGrand Box Ty "A" {122311) w/Aproh $ 585001 % 2,340.00 [ S 585001 % 2340.00 ¢S 6500019 2,600.00




Title:_Sugar Rd. - Paving & Drainage improvements

Bid No.:_2008-45

Date Opened:_April 17, 2009 ¢ 3:00 p.m.

of 3

D. -
10C Company, LLC. Mission Paving Compaay,inc Sascon, Inc
Edinburg, Texas Mission , Texas McAllen, Texas
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
ITEM QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE
10 1.0 EA iGrand Box Ty "C" (162911) wiApron $ 6250018 685.00 [ § 6850015 685.00 || § 800.001 % 800.00
11 1.0 LS EElec. Serv. Ty "T" 1204240 000 (NSHGSIL(TSHE) 3 1,156.00 1 % 1,150.00 18 1,15000} % 1,i50.00416 . 1600001 % 1,600.00
12 1.0 LS ﬂlnstali HWY Traf Sig (Isolated) $ 142000018 142000018 14200003 S 1420000 % 1600000 % 16,000.00
13 4.0  EA Back Plate {12")(3 sec.) $ 7500 S 30000 § 750018 30000 § $ 20.00]$ 380.00
14 2.0 EA |[Back Plate (12")(5 sec.) 3 100.00] 8 200001 8 100.00 1% 200001 % 10000 | % 200.00
15 8.0 EA  |[Ped Sig. Sec (127) LED (2 Indications) $ 460.00 8 3,680.004% 460,00} 5 368000 % 3000013 2,400.00
18 44.0  EA llveh Sig. Sec (12") LED (Housing oaiy) $ 125.001% 55000043 1250045 5500.00 | $ 190.60 1 8 8,360.00
17 4.0 EA 1veh Sig Sec (12") LED (G Arw) $ §50018 380.00 || § 8500 1% 380.00 [| 5 50.0013% 360.00
18 128 EA  |veh Sig Sec (127 LED (Grn) 3 12000153 1,440.00 || § 120008 1.440.00 || $ 105.00§ 8 1,260.00
19 4. EA  [Veh Sig Sec (12" LED (Yef Arw) $ 11000 § 5 440001 § 11000 | $ 440.06{ % 10000 $ 400.00
20 12.0 EA  BVeh Sig Sec (12" LED (Yel) S 145001 & 1,740,001 $ 145.00 | $ 1,740.00 4 § 1300018 1,560.00
21 12.0 EA |Veh Sig Sec (12"} LED (Red) 5 an.00 |8 1,080.00 | $ 90.001% 1,080.00 5 8 85001 % 1,020.00
22 8.0 EA  [IPed Sig Sec {12%) (2 Ind) {Housing Only) 3 220001 % 1.780.00 i $ 2200018 1,760.00 §| § 2800018 2,24G.00
23 741.0 LE  UTraf Sig Chi (Ty A) {12 Awg) (5 Condr) 5 11013 81510 (|8 i.10}§ 815.10 || $ 20018 1,482.00
24 7930 LF {[Traf Sig Cbi (Ty A) {12 Awg) (7 Condn) $ 14518 1,149.85§ § 14519 1,149.85 1 % 2501% 1,982.50
25 2.0 EA llns Trf Sig PIAM (S} Armt (447) $ 85000013 130000013 65000048 130000018 750000}% 15,000.00
26 20 EA  |lins Tef Sig P AM (S) 1 Arm (44) $ 84000018 1680000118 84000018 16,800.0C (S 9,500.00(% 19,000.00
27 8.0 EA |[Ped Detect (2" Push Btn) $ 140.00 | $ 1,120.0C0 || $ 140.00 | $ 1,120.0G || & 15000 1% 1,200.00
28 10 LS jRemoving Traffic Signals $ 500.00 | § 500003 500.0013% 500.00i$  200000{% 2,000.00
29 1.0 EA VIVDS Processor System $ 7,000.00]% 7,000.0051% 7.000.0016§ 7.000004% 7,500.001% 7,500.00
30 4.0 EA IVIVDS Camera Assembly $ 1.500.00¢3 6000008 1,500.00}1% 6,000.00($ 1,500.00 % 6,000.00
31 1.0 LS HVIVDS Set-Up System $ 3850015 385.00 || 385001 % 38500 (% 80000} § 800.00
32 781.0  LF VIVDS Communication Cable {Coaxial) $ 23518 1,83535 |18 23518 1835351 % 250(% 1,852.50
BASE BID AMOUNT $ 2,065,944.98 $ 2,153,523.17 $ 2430,241.18
ADD ALTERNATE: SIDEWALK IMPROVEMENTS
i 47.480.0 SF {5‘ Reinforced Concrete Sidewalks % 2801% 13294400 % 4715 227429204 % 300|5 14244000
SUBTOTAL .................
LESSDISCOUNT .............
TOTAL . oi i e $ 2.198,88868 $ 2,380,952.87 § 257286118
TERMS . oot
DELIVERY .. ... ..ovvinn e
Award: Bid No. 2009-46, Sugar Rd. - Paving & Drainage Improvements to Deparment:  Engineering
10OC Company, LiC., the lowest bidder meeting specifications, in the amount Budgeted Amount Available: $2,781.044

of $2,198,888.98.

Request Authorization {0 Re-Advertise { ]
Request Authorization to Negotiate Bid/Contract [ }

Additional Funds Required:
Prepared By:

Mirelda Garza, Senior Secretary §




CITY OF EDINBURG, TEXAS
BID TABULATION SUMMARY

Title:_Sugar Rd. - Paving & Drainage Improvements

Bid No.._2008-46
Date Opensd:_April 17, 2603 @ 3:00 p.m.

Page d of 9

TEGA Construction Valley Paving fnc. REIM Construction inc.
Edinburg, Texas Mission, Texas Alton, Texas
UNIT EXTENDED UnNIT EXTENDED UNIT EXTENDED
{TEM QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE
Paving Improvements
1 56.8 STA l[Preparation of Right-of-way $ 148521 15 84352838 36800018 200,024.00|[% 4,000.00S 22720000
2 483350 SY 10" Compacted Lime Treated Subgrade 3 415 ]S 20058025 % 2851% 14258825 % 40015 193,340.00
3 48335.0 8Y {12" Compacted Lime Treated Flexible Base $ 89115 430534.85(8% 10.851% 52926825([% 10308  497.850.50
4 413280 SY {3 Compacted Hot-Mix Asphaltic Conrete 3 1331 S 2500889935 115518 47734895 3 12501% 516612.580
4a. 4362.0  SY 11.5" Compacted Hol-Mix Asphaltic Overlay 3 80245 369832401 % 7151 % 31,188.300 $ 7100 % 30,534.00
5 11840.0 LF 24" Concrete Cuth and Gutter $ 6.97 13 8252480 % 5651% £6,886.00 4 $ 10001%  118,400.00
6 1967.0 SF 15" Reinforced Concrete Sidewalks $ 37118 T28T57 NS 68018 13,572.30 || 8 3008 5,901.00
7 173.0  SY |IReinforced Concrete Driveways $ 47.37 15 818501 (S 45.00 | & 7.785.00 )| § 3600 |8 6.228.00
8 745.0 SY |Asphaliic Concrete Driveways S 1108135 82620508 15008 1117500 {1 8 WBO0 S 11,175.00
g 235.0 LF |iNew 8" Galvanized Steel Chainlink Fencge $ 1650 | § 3877501 % 2160 | % 507600 || & 250018 5,875.00
10 80 EA  fiMail Box Installation (Single) 3 2040018 163200 % 21000 | $ 1.680.00 | 5 47001 % 376.00
11 21.0 EA  ||Small Road Signs $ 4875018 881750 % 48506 % 10,185.00 (| & 350.003 % 7.350.00
12 7.0 EA  ||Small Road Signs Relocation $ 330.0018% 231000 S 50001 % 380.00 )i & 90.0018 630.00
13 1.0 LS [Barricades, Signs and Traffic Controf Plan § 22682.001% 22660001 51700001 % 51,706000}% 400000018 40,000.00
14 1.0 LS [iRefleclors Pavement Striping/Marking (Work Zone) § 166320018 66320018 272800005  27,280.00§% 30,00000]% 30,000.00
15 1.0 L8 HRefectors Pavement Striping/Marking {Permanent) $ 2798290158 2789828018 3510060 % 35,100.00]1% 32500.00]% 32,500.00
16 1.0 1S ﬂErosion Control Devices $ 158300015 159300011 5 36,000001% 3600000 (| $ 33000C00}5 33,000.00
17 51  AC |Hydromulch $ 280500]% 1430550[(% 62650035 3195150 % 5500.00|$  28050.00
18 | 12563.0 SY |[Temporary Construction Detours $ 1526 |5 1617112848 160515 201536153 i500{% 188,445.00
19 | 12600 LF |[Extend Proposed Channel Section $ 600§ 7,500.00 | S 3000]% 375000003 2800]S  35000.00
Drainage improvements
1 934.0  LF |l18"RCP Clags 1i 3 17601 3% 16,438.401 S 22751% 2124850 8 2700 % 25,218.00
2 11400 LF 124" RCP Class I $ 2448 1% 278072048 275518 31,407.00 4 § 350018 39,800.60
3 9450 LF 330" RCP Class (Il g 30581 % 2889810 | % 36.00 | % 34,020.00% % 410045 38,745.00
4 1675.6 LF 1|i38" RCP Class s 4187418 7029575 48751 8 78306251 8 5300}1% 88,775.00
5 426.0 LF [42" RCP Class i $ 54.231% 2304775 | $ 6000 8 25500.00 || $ 640018 27,200.00
<] 12280 LF 48" RCP Class Ili $ B765§% 83,074.20 ([l S 72501 % 89,030.00 | $ 95005 116,660.00
7 26.0 EA  Storm Sewer Reinforced Gonerete Inlet, Type A" $  3.006001% 78,156.0048% 20700019 53,820.001% 1.85000]8 48,100.00
8 16.0  EA  |[Reinforced Concrete Inlet Extension $ 282601 % 46816013 510061 S 8,160.0C |l & 570,00 ¢ $ 9,126.00
g 30 EA  [[4" Reinforced Concrete Storm Sewer Manholes $ 22172018 595160 ( S 1,750.0C [ S 525000 (1S 2215001 % 5,645.00
10 40 EA  [i5" Reinforced Concrete Storm Sewer Manholes $ 223440} % 8,937601% 23500018 9400003 28000018 10,400.00
11 2.0 EA 5" Reinforced Concrete Storm Sewer Manholes $ 2583801% 5187.201 & 2,500,001 % 70000048 363500¢% 7.270.00
12 1.0 EA  [buncnon 80X 66 Rein. Congrete Storm Sewtr Manholes $ 2,701601% 2,70160($ 85000015 8500.003% 3900008 3,900.00




Titke:_Sugar Rd. - Paving & Drainage improvements
Bid No.;_2008-48

Date Opened:_April 17, 2008 @ 2.00 p,m. Page 5 of 9
TEGA Consiruction Valley Paving Inc. REIM Construction Inc.
Edinburg, Texas Mission, Texas Alton, Texas
13 1.0 EA HsncTioN BOX 6X8 ReinConcrele Storm Sewar Manholes $ 3181101} 8 3,191.10|$ 10400001 % 1040000 % 44000013 4,406.00
4 30.0  8Y |Reinforced Concrete Rip-Rap $ 5720 | 3 1,716.00 || 8 100.00 | 5 30000073 500015 1,500.00
i5 | 62820 LF |Trench Safety System $ 16515 10365301 § 1008s 6282004 % 200]s  12,564.00
15 2.0 EA |[Storm Sewer Inlet Adjustment €) Sta. 68+69 $ 18000018 3,600,008  1,800.00%S 360000 |5  1,350.00]s 2,700.00
IRRIGATION IMPROVEMENTS
1 570.0  LF 12" RC Low Head PRSSR Pipe (CL I 5 16,94 1 § 9655.80 | 1550 | 5 8,835.00 || $ 190018  10,830.00
2 2,646.0 LF 115" RC Low Head PRSSR Pipe (CL 1IN % 192585 5093650 | § 1700 ]s 44982003 26001%  68,796.00
3 130.0  EA 48" RC Low Head PRSSR Pipe (CL 1Y) 3 158.95 | 20,663.50 | % 8500 |5 11,080.00]$ 86.001%  11,180.00
4 10  EA 24" Irrigation Well 5 36588003 3658.80 ||§ 172000 | S 172000 S 2,235001% 2,235.00
5 1.0 EA |[30" Irrigation Well s 3,80928(% 3800285 200000]s 200000)% 28250003 2,825.00
6 1.6 EA |l36" lrrigation Welt $ 3931.44(3 39314418 2200008 22000015 3415001% 3,415.00
7 1.0 EA |[42” lrrigation Well S 4525776|%  45257.76|% 5070000} $ 5070000 % 3600000 1%  36,000.00
8 3.0 EA 12" Irigation Wel $ 405480015 12184403  1,100.00]$ 330000 1,170.00]3% 3,510.00
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd & Trenton Rd)
1 850 LF j{Condt (PVC) (Schd 40) (19 3 63315 580,55 | 3 7.051% 599.25 || § 80065 580.00
2 978.0 LF {lContt (PVC} (Schd 40) (2) S 916]S 8.987.82 | s 540 | $ 5281.20 || 8 10.00 | $ 9,780.00
3 100 EA [\Veh Sig Sec {12 in} Led (Housing Only) $ 42000 4.200.00 || $ 180.00 | 5 1.860.0C || $ 46200 |3 4.620.00
4 300  SF  |[Aluminum signs (TY A) S 1769]8 530.70 | $ 3240035 97200 || $ 195013 585.00
5 20  EA [iveh Sig Sec (12 in) Led (Gra Aw) $ 110251 & 22050 || $ 86.40 [ $ 172,80 15 122.004 3 244.00
6 2.0 £A |Veh Sig Sec (12 in) Led {Gri) 3 136,50 | § 273.00 || $ 108.00 | § 218.001 3 15000 | $ 300.00
7 20  EA |Ven Sig Sec {12 in) Led {Yel Arw) B 13125 | § 262.50 i $ 103.00 | 5 208.00 ]S 14500 | § 290.00
3 2.0 EA {Veh Sig Sec(12in) Led (Yel) $ 168.001 % 338001 s 13200]s 264.00 || $ 185.00 } § 370.00
9 20 EA lVeh Sig Sec (12 in) Led (Red) 3 i05.00 S 210.00 13 81.00 1§ 162.00 || 5 1150015 230.00
10 3270 LF  {jTraf Sig Cbl (TY A) (12 Awg) {7 Condr) 5 1471S 480.68 || § 2500 % 817.50 {5 20018% £54.00
11 | 30190 LF ||Traf Sig Chl Oy C) (14 Awg) (2 Condr) $ 0.74 % 223408 S 18015 5434.20 1 $ 1.00]s 3.019.00
12 | 23830 LF Ve Lp Detect (Sawcut) $ 420]s 100086003 4705 11,200.100$§ 5008  11,915.00
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd and Owassa Rd)
1 64.0 LF [Dill Shaft (Tri. Sig Pole) (36") $ 78900 |$  12,096.001 % 2000018  12,800.001% 20800  13312.00
2 45.0  LF  [|iCongt (PVC) (Schd 40) (29 3 91935 41355 10.80] 8 486.00 || $ 100018 450.00
3 490 LF  iCondl{Pvc) (Schd 40} (4% 3 9.45 [ % 463,051 3 18.40 [ S 90180 || § 116018 538.00
4 256.0 LF |iCondt {Pve) (Schd 40) (40"} Bore 3 8383 4705281 269013 6.630.40 || § 2000 [s 5,120.00
5 450 LF |Elec. Condr. {No.6} Bare $ 1.104s 4950 ¢ 17515 78751 S 10019 45.00
6 1100 LF |iEiec. Condr. {No.6} Insulzted s 12113 13310 3 1101s 121.001 § 15018 165.00
¥ 3040 LF |Eilec. Condr. {No. 8) Bare % 1.051 8 319.2G [t $ 1.501% 456.00 | § 10013 304.00
8 3550 LE | Tray Cbl {12 Awg) (3 Condr) $ 16813 596.40 i $ 1951% 692.25 | § 20013 710.00
9 40 EA |Grand Sox Ty "A" {122311) wiApron 5 65142613 2,457,001 $ 62650 § S 2,506.00 | $ 6750013 2,700.00




Bid No.._2009-48

Date Opened:_April 17, 2000 @ 3.00 p.m. Page 5 of 8
TEGA Construction Valtey Paving Inc. REIM Construction [nc.
Edinburg, Texas Mission, Texas Alion, Texas
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
ITEM QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE
10 1.0 EA |Grand Box Ty "C" (162911) wlAproa $ 7192518 718251 8 756.001 3 756.00 || $ 800.001 5 §00.00
11 10 LS [Etec. Serv, Ty "T" 120/240 000 (NSHGSILITSHO) $  1,207.50|% 1207508 1,515.001% 1515001  1.32800}% 1,328.00
12 10 LS |instal HWY Traf Sig (Isolated) $ 1401000 % 14910005 167400015 167400005 1640000} $  16.400.00
i3 4.0 EA |lBack Plate (12")(3 sec.) $ 78751 % 315001 S 92001 ¢ 368.000 § 87.00}S 348.00
14 2.0 EA |iBack Plate (12")(5 sec.) $ 10500 | $ 21008 | $ 103601 % 206.00 11 5 116,00 | $ 232.00
15 80 EA  |[Ped Sig. Sec (127) LED (2 Indications} $ 483.001$ 386400 % 313001 % 2504001 $ 53100} 8 4,248.00
i8 44.0  EA [\eh Sig. Sec (12"} LED (Housing only) $ 131251 % 5775.00 | $ 178.00 1 $ 78320045 % 14400 8 6,336.00
17 4.0 EA  |iVeh Sig Sec (12" LED (Grn Arw) 3 99.751% 399.00 | $ 6500 ] % 2600048 110.00 | $ 440.00
18 12.0  EA [Veh Sig Sec (12" LED (Grn) $ 128.00} % 1,512.00( & 108.00 | 8 1,286.003 % 139.0013 1,668.00
19 4.0 EA iVeh Sig Sec (12} LED (Yel Arw) 8 11550 | $ 46200 § $ 103.00 1% 412.001 % 508.00 1 S 2,032.00
20 120 EA iiVeh Sig Sec (12") LED (Yei) $ 152,261 % 1,827.001| % 1320013 1.584.00 1 % 1670015 2,004.00
24 120 EA jVeh Sig Sec (12"} LED {Red) $ 94,50 { % 1,134.001 $ 81.001% 897200 & 10400138 1,248.00
22 8.0 FA llPed Sig Sec (12} (2 Ind) (Housing Oniy) $ 231.0018 1,848.00 | § 280.00 } § 224000 | $ 254.00 | § 2,032.00
23 7410 LF  |ITraf Sig Chl{Ty A) (12 Awg) (5 Concr) $ 12013 889.20 || 195§ 144495 || 5 1.00] % 741.00
24 783.0  LF |[Traf Sig Cbl (Ty A) (12 Awg) (7 Condr) $ 152 1% 1,20538 || $ 24018 1,903.20 | § 20018 1,586.00
26 2.0 EA  |ins Trf Sig PI AM (S8) Arm (44} $ 682500}% 13,650.00( % 75600808 15,120.00 [{$ 7500004 % 15,060.00
26 2.0 EA  |lins Trf Sig Pi AM (S) 1 Arm {441 $ 8820001% 176400018 999000 | & 16,980.004%  9,700001% 19,400.00
27 8. EA  [|Ped Detect (2" Push Bin) 3 147001 % 1,176.00[i 14500 | & 1,180.00j 3 162.00 § $ 1,286.00
28 1.0 LS [|Removing Traffic Skynals 3 525001 % 525008 19400013 1,840.00 [ S 578.001 8 578.00
29 1.0 EA [VIVDS Processor System s  735000]1% 73500003 7.775.00) % 7.778.00{% 81000018 2,100.00
30 4.0 EA  |VIVDS Camera Assembly s 1,57500 |8 6300001 % 15150048 606000118 1,733.001% $,832.00
31 1.0 LS IWVIVDS Set-Up System § 404251 & 404.25 | § 810.001 3 810.00 || $ 44500 § 445,00
32 781.0 LF [WVIVDS Communication Cable (Coaxial) 3 24718 1,928.07 || 23019 1,796.30 | § 3.00[% 2.343.00
BASE BID AMOUNT $ 2,381,344.48 $ 2,583,488.895 $ 2,741,924.00
ADD ALTERNATE: SIDEWALK IMPROVEMENTS
1 47,4800 SF §5 Reinforced Concrete Sidewalks 8 368183 1747284018 2551% i21.074.00[S 3001% 14244000
SUBTOTAL.................
LESSDISCOUNT ... ... .. ...,
TOTAL ... o S 2.555.070.88 $ 2,714,562.95 $ 2,884,364.00
TERMS . ... ... e
DELIVERY ... ..o iivivv
Award: Bid No. 2009-46, Sugar Rd. - Paving & Drainage Improvements 19 Depariment: Engingering
I0C Company, LLC ., the towest bidder meeting specifications, in the amount Budgeted Amount Available: $2,781,044

of $2,198,888.88.

Request Authorization to Re-Advertise { ]
Reguest Authorization to Negotiate Bid/Contract { )

Additional Funds Required:
Frepared By:

Mirelda Garza, Senior Secretary |




CITY OF EDINBURG, TEXAS
BID TABULATION SUMMARY

Title:_Sugar Rd. - Paving & Drainage Improvements

Bid No.:_2009-46
Date Opened:_April 17, 2008 @ 3:G0 p.m.

Page 7 of ¢

J.M Constraction G & T Paving Co Jimmy Closner & Sons Const,
Weslaco, Texas Brownsville, Texas Mercedes, Texas
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
ITEM QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRICE
Paving improvements
1 56.8  STA iPreparstion of Right-of-way $ 2300008 130640.004% 325000|% 184600008 3,350.00{% 190,280.00
2 48335.0 SY 110" Compacted Lime Treated Subgrade $ 4001% 193340008 303|S 14545505 8 3501% 169,172.50
3 483350 SY 112" Compacted Lime Treated Flexible Base § 700{$ 3383450048 8258 447098793 114515 55343575
4 413290 SY 3" Compacted Hot-Mix Asphaltic Conrete $ 150015 61893500158 13.30|$ 54867570 S 1460 | $ 60340340
4a. 4362.0  SY [1.5" Compacted Hot-Mix Asphaitic Overlay 3 100018 4362000 | 3 7151 % 31,188.30 | § 78018 34,459.80
5 11840.0 LF |24" Concrete Curb and Gutter $ 90085 106580.00Q 8 80013 94,720.00 | % 80013 94,720.00
6 1967.0  SF  ||5" Reinforced Concrete Sidewalks $ 625|3% 12283751 $ 5004%8§ 2,835.001 § 3801% 6,884.50
7 173.0  3Y |iReinforced Concrete Driveways $ 4200165 726800} § 48001 & 8304004 % 33.751% 5,838.75
8 745.0 BY |iAsphaltic Concrete Driveways $ 21001 % 1564500} % 12004 % 884000 3 105043 7,822.50
9 235.0 LF ||New 8" Galvanized Steel Chainlink Fence 3 100018% 2350.004 % 190018 448500 ¢ 2035}1% 4,782.25
10 8.0 EA {Mail Box Installation {Single) 3 300.001 & 2400001 8 12500 | & 1,000,001 $ 250.0C ) % 2,000.00
11 210  EA  [Small Road Signs $ 500.00 § % 10,800.00 |[ $ 42500 % 892500 || & 500.00 | § 10,500.00
12 7.0 EA  1iSmall Road Signs Relocation $ 4000018 280050013 225.001% 157500 (| & 30000 3% 2,100.00
13 1.0 LS Barricades, Signs and Traffic Control Plan 5 - $ 500000018 50,000.00 {15 69,500.00] 3 69,500.00
14 1.0 L5 [{Reflectors Pavement Striping/Marking {Work Zone) $ 38,00000]% 36,000.00$ 2200000} % 22,000.00 (| $ 3276000 |8 32,760.00
(E] 1.0 LS  iReflectors Pavement StripingfMarking (Permanent} $ 480000018 45,000.00) 8 22000001} 3% 2200000018 41304004% 41,304.00
16 1.0 LS | Erosion Controt Devices $ 17,000.001% 17000001 $ 12,000.00} $ 12,00000 45 200000048 20,000.00
17 5.1 AC |IHydromulch $ 7,00000)% 35700004 $ 205004 S 5045085 83900013 42,789.00
18 12563.0  SY |Temporary Construction Detours $ 800|% 100,504.00 1% 12.00 % 150,756.008 3 197518 24511825
19 12500 LF  |Extend Proposed Channel Section $ 23001 % 28,750.00 || $ 8.0C| % 10,000.00 3| & 32.0013% 40,000.00
Drainage improvements
1 934.0 LF |18"RCP Class i 3 260018 24,284.00 | S 380015 35492004 S 20258 27,319.50
2 1140.0 LF [j24" RCP Class il $ 3200418 36,480.00 | $ 48.001 % 54,72000 | 8 3465(% 39,501.00
3 9450 LF 30" RCP Class IH 3 42001 % 39,650.00 1 5 73.0041% 68,985.00 | $ 44501% 42,052.50
4 16750 LF |[38" RCP Class K 54.00 |3 90,450.00 || § 920015 154,190.00( $ 56501 % 94,637.50
5 4250 LF  [l42" RCP Class i 3 69.00} S 2932500| % 113.001 8 48025001 8 66.05 § $ 28,071.25
6 1228.0 LF [l48" RCP Ciass Il $ 94005 11543200 % 143.001% 175604.004 % 765018 93,842.00
7 26.0 EA  HiSiorm Sewer Reinforced Cencrete Inlet, Type "A” 5 4200.00]% 108200003 % 2,500.001% 65,000.00 || $ 1,618.001% 42.088.00
8 16.0 EA  ||Reinforced Concrete Inlet Extension $ 150000 | 8 24000008 1,100.0013 17,600.00 | $ 84500 1% 13,520.00
9 3.0 EA 4" Reinforced Goncrete Storm Sewer Manholes $  3,00000]% 940000l 1,60000]% 4800008 1478005 4,434.00
10 4.0 EA  {5" Reinforced Concrete Storm Sewer Manholes $ 5,000001% 20,600.00)(% 3.500001(% 1400000§% 1878001} % 7.512.00
11 20 EA 8" Reinforced Concrete Storm Sewer Manholes $  7,0000018% 14,00000 § $ 4,20000] 8 840000 % 2550.00}% 5.100.00
12 1.0 EA  huncTION BOX 6'X8° Reinf. Conzrele Storm Sewer Marholes $ 500000183 500000(|$ 4500008 45000015 63800.00]% 6,800.00




Title:_Sugar Rd. - Paving & Drainage Improvements

Bid No.:_2009-46

Date Opened:_April 17, 2009 @ 3.0 p.mn. Page 8 0f 9
J.M Construction G &T Paving Co Jimmy Closner & Sons Const.
Weslaco, Texas Brownsvitle, Texas Mercedes, Texas
13 1.0 EA JLUNCTION BOX 8%8' Reint. Concrete Slonm Sewer Manholes $ 12,00000]% 120000018 550000 § 550000 S 87500018 8,750.00
14 300 8Y |[Reinforced Concrete Rip-Rap $ 100.00 | 8 3000001 % 6800 % 2,04000 | S 3600135 1,080.00
15 62820 LF |Trench Safety System $ 1.004% 6,282.004 % 4.001% 25128001 S 50018 31,410.00
16 20 EA |Storm Sewer Inlet Adjustment @ Sta. 58+69 $  2000.00}8 4,000.00 § $ 950.00 | $ 1,800.00 [{ § 750.00 | § 1,500.00
IRRIGATION IMPROVEMENTS
1 5700 LF [112" RC Low Head PRSSR Pipe (CL Hl} $ 200013 11,400.00 || $ 280013 15,860.00 || 317518 18,087.50
2 2646.0 LF [[15" RC Low Head PRSSR Pipe (CL I} $ 250018 668,150.00 || 8 3052 1% 80,7565.92 1 § 32701 % 86,524.20
3 130.0  EA 148" RC Low Head PRSSR Pipe (CL 1) $ 144001% 18,72000 | & 162.001 % 21,080.00 | & 146.00 | & 18,880.00
4 1.0 EA  1[24" lrrigation Weli $ 85000013 BS500.00S  490000¢% 4900005 5578.00(% 5,578.00
5 1.0 EA 130" Irrigation Well 3 S00000§3 9000008 47000018 47000015 6578.00(% $,578.00
& 1.0 EA 136" trrigation Well $ 95000018 9,500.00($ 5500005 55000088 14378.00]% 14,378.00
7 1.0 EA  [l42" irrigation Well $ 13.000.00{% 130000015 420000018 42.00000S 41,278.00]| S 41,278.00
8 3.0 EA 112" Irrigation Well $ 2000.00]8% 6,000.00 [i 8 600.0C | $ 1,800.00 || S 803.001 & 2,408.00
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd & Trenton Rd)
i 85.0 LF [[Condt (PVC) (Schd 4G} (1 $ 80045 680.00 || 8 6.831% 580.55 | $ 7801% £63.00
2 978.0 LF iCondt (PVC){Schd 40) (2"} $ i0.0013% 978000 S 31218 8,087.82| % 1050 F % 10,268.00
3 $0.0  EA iveh Sig Sec {12 in) Led (Housing Only) $ 500.00 | $ 5,600.00 || $ 4200013 426000 || $ 480001 § 4,800.00
4 30.0  SF  [Aluminum signs (TY A) % i9.001[ 8% 570.00 | $ 176818 530,70 [ 8 20221 % 606.60
5 2.0 EA  |[lveh Sig Sec {12 In) Led (Grn Arw} $ 150.00 1 S 300,00 $ 110.25 | § 220504 § 126.00 | $ 252.00
6 2.0 EA  [Weh Sig Sec (12 in) Led {Grn) $ 180.00 | & 3B0.00 LS 136501 8 273001 % 156.00 | $ 312.00
7 2.0 EA {|Veh Sig Sec (12 in} Led {Yel Arw} $ 165.001 % 330008 13125] 8 262.50 | % 150,00 | 8 300.00
8 2.0 EA Veh Sig Sec (12 in) Led (Yel} $ 192001 % 384.00% 3 168.00 | § 336008 192.001% 284.00
9 2.0 EA  [[Veh Sig Sec (12 in) Led (Red} $ 132001 % 264.00 | § 105.00 § & 210001 S 12000% % 240.00
10 3270  LF  {|Traf Sig Chl(TY A) (12 Awg) (7 Condr) 3 40018 1308001 % 147158 48089 | $ 16818 549.36
11 3.019.0 LF {[Traf Sig Chbl (Ty ©) (14 Awg) (2 Condr) 3 22015 656418011 % 0.741% 2,234.06 || & 08418 2,535.86
12 2,383.0 LF iVeh Lp Detect {Sawcut) $ 6803 16,204.40 || § 4201% 10,008.60 || 480]% 11.438.40
TRAFFIC SIGNAL IMPROVEMENTS (Sugar Rd and Owassa Rd)
i 64.0 LF [loriil Shaft (Tt Sig Poele) (36" 5 250.001 8 16,000.00 4 $ 188.00 % 12,086.00 4 $ 21600 | % 13,824.00
2 450  LF {ICondt (PVC) (Schd 40) (2} $ 13.0018 585.00 | § 2,188 41355 § 1050 | S 472.50
3 49.0  LF  [[Condt (Pve) (Schd 40) (4" $ 15001 % 73500 S 9.45] 8% 463.05 || % 10804 S 529.20
4 2560 LF aCondt {Pvc} (Schd 4G) (40"} Bore 3 23.0041% 5,888.00{ % 183813 4,705.28 || $ 21.001% 5,376.00
5 45.0 LF  BElec. Condr. {(No.G) Bare 3 30018 135004 8 110153 49,504 $ 12618 56.70
8 1100 LF ﬂElec. Condr. {No.8) Insulated $ 28018 308.00 || $ 1211% 13310 $ 13818 151.80
7 3040 LF [Elec. Condr, (No. 8) Bare $ 20018 608.00 | $ 10513 319201 % 12041 % 364.80
8 355.0 LF |Tray Cbi {12 Awg) (3 Condr) 3 2801% 1,029.504 8 1681]% 586,40 1 % 1.921% 681.60
g 4.0 EA |Grand Box Ty "A" (122311) w/Apron [ 3 720,60 | $ 2,880.00| % 614251 % 2,457.00 ¢ § 702001S 2,808.00




Title: Sugar Rd. - Paving & Drainage Improvements

Bid No.:_2009-46

of $2,198.888.88,

Request Authorization to Re-Advertise [ ]
Request Authotization to Negotiate Bid/Contract [ ]

Additional Funds Required:
Prepared By:

Date Opened:_Apri 17, 2009 @ 3:00p.m. Page S of 9
J4.M Construction G & T Paving Co Jimmy Closner & Sons Const.
Weslaco, Texas Brownsville, Texas Mercedes, Texas
UNIT EXTENDED UNIT EXTENDED UNIT EXTENDED
[TEM QUANTITY DESCRIPTION PRICE PRICE PRICE PRICE PRICE PRICE
10 1.0 EA  |iGrand Box Ty "C" (162811} w/Apron $ 900.00 | $ 800.00 1 $ 71925135 71925 S 82200 | § §22.00
11 1.0 LS  {Elec. Serv. Ty “T" 120/240 900 (NSHGS)L{TSHO) $ 160000}S 1600008 1,2075C) 8 1,207.50 S 1,38000( % 1,380.00
12 1.0 LS |lInstall HWY Traf Sig (isolated) $ 21,000001% 21,000.00 | 14910008 1495000 |§ 17.040.00| 3 17,040.00
13 4.0 EA liBack Plate (12733 sec.) $ 3000018 7,200,001 & 787515 315008 80.00 | 8 360.00
14 2.0 EA [lIBack Plate (12"}(5 sec.) $ 400008 800.00 4 $ 056018 21000 8 120001 8 240.00
15 3.0 EA |iPed Sig. Sec (12"} LED {2 Indications) $ 8000015 6,40000 1 § 483.00 % 386400 8% 5620018 4,416.00
18 44.6  EA [Veh Sig. Sec (12" LED (Housing only} 3 3000015 13,200.00 11 $ 1312518 5775.00{ S 150.004 % 6,600.0G
17 4.0 EA [Veh Sig Sec (12") LED (Grn Arw) $ 250.001% 1,000.00 || $ 99.951 % 399.00 | & 1140018 458.00
18 12.0  EA tVeh Sig Sec (12") LED (Grm) 3 200.00 | 8 240000 [ & 126.0013 1,512.00 1 144.001 % 1,728.00
19 4.0 EA  iVeh Sig Sec (12") LED (Yel Atw) s 180.0C | 72000 ( % 11550 { % 462.00 1 & 132001 % 526.00
20 12.0  EA iVeh Sig Sec (12" LED (Yel) 3 250.00 | 3,000.00 1 $ 152.251% 182700 174001 % 2,088.00
21 120  EA jVeh Sig Sec (12"} LED (Red) g 160.001 % 1,920.00 (% 84.50 | % 1134001 8 i08.00]1 8% 1,296.00
22 8.0 EA  |[Ped $ig Sec (12} (2 Ind) (Housing Cnly) 3 4000015 320000 % 23100 )8 184800 ¢ $ 264.00] 8 2,112.00
23 741.0 LF |Traf Sig Cbl (Ty A) {12 Awg) {5 Condr) 3 20013 1,482.00 4 $ 1.16 | S 85856 1§ 1.321% 978.12
24 783.0 LF ||Traf Sig Col{Ty A) {12 Awg) {7 Condr) $ 3.001% 2,379.004 % 15218 120536 || & 17418 1,379.82
25 2.0 EA  lins Trf Sig PEAM (8) Arm (44" 3  8,00000]% 1600000 1§ 682500} % 1365000(1$ 780000483 15,600.00
26 20 EA  llins Trf Sig PIAM (S) 1 Arm (44 5 126000013 24,0000011$ 8820008 i7,640.00 18 10680001 % 20,160.00
27 8.0 EA  [Ped Detect (2" Push Bin) $ 20000353 160000 8 147004 % 11760041 $ 168.003 8 1,344.00
28 1.0 LS [liRemoving Traffic Signals 3 500.00) & 50000 || $ 525001% 525.00 |l $ 6000018 600.00
28 1.0 EA  IVIVDS Processor System £ 9000.00]% 9,00000t$ 735000 % 7,3500018 84000018 8,400.00
30 4.0 EA VIVDS Camera Assembly $ 28000018 11,200.00[i8 15750018 6300001 % 1.80000]% 7,200.00
31 1.0 LS ||viVDS Sei-Up System $ 2000008 2,000.00 [ $ 404251 % 404254 § 462.00 | S 462.00
32 781.0  LF [\ViVDS Communication Cable (Coaxial) $ 8.00}8 4,686.0043 24718 192807 4§ 2821% 2,202.42
BASE BID AMOUNT $ 2,634,238.45 $ 2,762,291.71 $ 2,875,399.43
ADD ALTERNATE: SIDEWALK IMPROVEMENTS
1 47,480.0 SF |5 Reinforced Concrete Sidewalks $ 4.001% 18882000} & 400|$ 188820003 35018 166,180.00
SUBTOTAL ... ... i
LESSDISCOUNT .............
TOTAE .o e i $ 2.824.159.45 S 285221171 S 5.141.578.43
TERMS .. .ot in e
DELIVERY ... oo ia i
Award: Bid No. 2008-46, Sugar Rd. - Paving & Drainage Improvements o Depaniment:  Engineering
10C Company, LLC., the lowest bidder meeting specifications, in the amount Budgeted Amount Available: $2,781,044

Mirelda Garza, Senior Secretary |




