

## BID RECOMMENDATION FORM

Title: Montemayor & Hilda Subdivision Improvements

Bid No.: 2015-85

Date Opened: 6/1/15 @ 3:00PM

### Construction

ITEM	QUANTITY	DESCRIPTION OF GOODS OR SERVICES	REIM CONSTRUCTION INC		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
			UNIT PRICE	EXTENDED PRICE				
0		General Items						
0.1	1 LS	Mobilization	\$8,000.00	\$8,000.00				
0.2	6 MO	Barricades, signs, and Traffic Handling	\$1,500.00	\$9,000.00				
0.3	6 MO	Stormwater Pollution Prevention Plan	\$900.00	\$5,400.00				
1		De-La Rosa Sanitary Sewer Imp. Phase I						
1.1	14.2 STA	Preparation of ROW	\$347.00	\$4,927.40				
1.2	1,422 LF	8 IN SDR 26	\$21.50	\$30,573.00				
1.3	26 LF	18 IN SDR 23	\$89.00	\$2,314.00				
1.4	9 EA	Sanitary Sewer Service Line	\$586.00	\$5,274.00				
1.5	4 EA	4' DIA FG Sewer Manhole	\$4,310.00	\$17,240.00				
1.6	1,422 LF	Trench Safety System	\$1.60	\$2,275.20				
2		Josephine Storm Sewer Imp. Phase I						
2.1	13.7 STA	Preparation of ROW	\$347.00	\$4,753.90				
2.2	492 LF	24 in HDPE	\$47.50	\$23,370.00				
2.3	450 LF	30 in HDPE	\$66.00	\$29,700.00				
2.4	6 EA	Inlet Type X-1 and Grate	\$5,490.00	\$32,940.00				
2.5	4 EA	Precast Junction Box	\$2,590.00	\$10,360.00				
2.6	35 EA	Existing Culvert Removal	\$125.00	\$4,375.00				
2.7	942 LF	Trench Safety System	\$1.60	\$1,507.20				
		<b>SUBTOTAL</b> .....						
		<b>NET TOTAL</b> .....						
		<b>TERMS</b> .....						
		<b>DELIVERY</b> .....						

**RECOMMENDATION:**

Reject: Bid 2015-85 Montemayor & Hilda Subdivision Improvements

Department:	Public Works/Utilities/CDBG
Budgeted Amount Available:	\$424,884.20
Additional Funds Required:	N/A
Prepared	Tom Reyna AD PWKS

**DISCLAIMER:**

The above bid recommendation is made by Department Directors and the final award is subject to City Council approval.

## BID RECOMMENDATION FORM

Title: Montemayor & Hilda Subdivision Improvements

Bid No.: 2015-85

Date Opened: 6/1/15 @ 3:00PM

ITEM	QUANTITY	DESCRIPTION OF GOODS OR SERVICES	REIM CONSTRUCTION INC		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
			UNIT PRICE	EXTENDED PRICE				
<b>3 De La Rosa Storm. Sew Phase I</b>								
3.1	14 STA	Preparation of ROW	\$347.00	\$4,858.00				
3.2	852 LF	30" HDPE	\$65.50	\$55,806.00				
3.3	525 LF	36" HDPE	\$79.50	\$41,737.50				
3.4	4 EA	Precast Curb Inlet	\$4,150.00	\$16,600.00				
3.5	5 EA	Precast Curb Inlet Extension	\$415.00	\$2,075.00				
3.6	2 EA	Precast Junction Box	\$2,580.00	\$5,160.00				
3.7	20 EA	Existing Culvert Removal	\$122.00	\$2,440.00				
3.8	1,377 LF	Trench Safety System	\$1.60	\$2,203.20				
		Total Base Bid		\$322,889.40				
<b>4 Add/Alternate De La Rosa San. Sew. Phase II</b>								
4.1	12.6 STA	Preparation of ROW	\$297.00	\$3,742.20				
4.2	1,260 LF	8 In SDR 26	\$19.00	\$23,940.00				
4.3	4 EA	Sanitary Sewer Service Line	\$490.00	\$1,960.00				
4.4	3 EA	4' Dia FG Sewer Manhole	\$3,370.00	\$10,110.00				
4.5	1,260 LF	Trench Safety System	\$1.35	\$1,701.00				
		Sub Total		\$41,453.20				
<b>5 Add/Alternate De La Rosa Str. Sew. Phase II</b>								
5.1	7.2 STA	Preparation of ROW	\$297.00	\$2,138.40				
5.2	705 LF	24in IN HDPE	\$40.75	\$28,728.75				
		<b>SUBTOTAL</b> .....						
		<b>NET TOTAL</b> .....						
		<b>TERMS</b> .....						
		<b>DELIVERY</b> .....						

**RECOMMENDATION:**

Reject: Bid 2015-85 Montemayor & Hilda Subdivision Improvements

Department:	Public Works/Utilities/CDBG
Budgeted Amount Available:	\$424,884.20
Additional Funds Required:	N/A
Prepared	Tom Reyna AD PWKS

**DISCLAIMER:**

The above bid recommendation is made by Department Directors and the final award is subject to City Council approval.

## BID RECOMMENDATION FORM

Title: Montemayor & Hilda Subdivision Improvements  
 Bid No.: 2015-85  
 Date Opened: 6/1/15 @ 3:00PM

ITEM	QUANTITY	DESCRIPTION OF GOODS OR SERVICES	REIM CONSTRUCTION INC		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
			UNIT PRICE	EXTENDED PRICE				
5.3	3 EA	Precast Curb Inlet	\$3,540.00	\$10,620.00				
5.4	3 EA	Precast Curb Inlet Extension	\$354.00	\$1,062.00				
5.5	5 EA	Existing Culvert Removal	\$104.00	\$520.00				
5.6	705 LF	Trench Safety System	\$1.35	\$951.75				
		Sub-Total		\$44,020.90				
6		Add/Alternate Josephine Roadway Imp.						
6.1	14 STA	Preparation of ROW	\$297.00	\$4,068.90				
6.2	3,352 SY	Salvage Haul Stockpile Existing Material	\$1.95	\$6,536.40				
6.3	3,352 SY	Excavation	\$2.25	\$7,542.00				
6.4	373 CY	Embankment	\$21.00	\$7,833.00				
6.5	5,027 SY	Rework Subgrade (6in) & Lime Treatment	\$2.10	\$10,556.70				
6.6	25.14 TN	Lime Treatment for Subgrade	\$224.00	\$5,631.36				
6.7	5,027 SY	Rework and lime Treat Base	\$2.10	\$10,556.70				
6.8	75.8 TN	Lime Treatment for base	\$224.00	\$16,979.20				
6.9	4,418 SY	2.5" Compacted Hot Mix Asphaltic Concrete	\$13.75	\$60,747.50				
6.1	2,178 LF	18" Curb and Gutter	\$10.00	\$21,780.00				
6.11	2 EA	ADA Curb Ramp	\$996.00	\$1,992.00				
6.12	90 SY	Driveway (Concrete)	\$47.50	\$4,275.00				
6.13	660 SY	Driveway (ACP)	\$19.75	\$13,035.00				
6.14	34.00 EA	Relocate	\$127.00	\$4,318.00				
		Sub-Total		\$175,851.76				
		SUBTOTAL .....						
		NET TOTAL .....						
		TERMS .....						
		DELIVERY .....						

**RECOMMENDATION:**

Reject: Bid 2015-85 Montemayor & Hilda Subdivision Improvements

Department: Public Works/Utilities/CDBG  
 Budgeted Amount Available: \$424,884.20  
 Additional Funds Required: N/A  
 Prepared Tom Reyna AD PWKS

**DISCLAIMER:**

The above bid recommendation is made by Department Directors and the final award is subject to City Council approval.

## BID RECOMMENDATION FORM

Title: Montemayor & Hilda Subdivision Improvements

Bid No.: 2015-85

Date Opened: 6/1/15 @ 3:00PM

ITEM	QUANTITY	DESCRIPTION OF GOODS OR SERVICES	REIM CONSTRUCTION INC		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
			UNIT PRICE	EXTENDED PRICE				
7		Add/Alternate De La Rosa Roadway Imp.						
7.1	15.9 STA	Preparation of ROW	\$297.00	\$4,722.30				
7.2	3,882 SY	Salvage, Haul, Stockpile Existing Material	\$1.95	\$7,569.90				
7.3	3,882 SY	Excavation (6" - 18")	\$2.25	\$8,734.50				
7.4	432 CY	Embankment	\$21.00	\$9,072.00				
7.5	5,823 SY	Rework Subgrade(6") and Lime Treatment	\$2.10	\$12,228.30				
7.6	58.23 TN	Lime Treatment for Subgrade	\$224.00	\$13,043.52				
7.7	5,823 SY	Rework and lime Treat Base	\$2.10	\$12,228.30				
7.8	87.8 TN	Lime Treatment for base	\$224.00	\$19,662.72				
7.9	5,117 SY	2.5" Compacted Hot-Mix Asphaltic Concrete	\$13.75	\$70,358.75				
7.10	2,112 LF	18" Curb	\$10.00	\$21,120.00				
7.11	2.0 EA	ADA Curb Ramp	\$996.00	\$1,992.00				
7.12	345 SY	Sidewalk Across Driveway	\$19.25	\$6,641.25				
7.13	1,087 SY	Driveway (ACP)	\$19.75	\$21,468.25				
7.14	8 EA	Relocate, Adjust, Install Mailbox	\$134.00	\$1,072.00				
7.15	11 EA	Signs	\$502.00	\$5,522.00				
7.16	1,350 LF	Pavement Markings	\$0.75	\$1,012.50				
		Sub Total		\$216,448.29				
		SUBTOTAL.....						
		NET TOTAL.....						
		TERMS.....						
		DELIVERY.....						

**RECOMMENDATION:**

Reject: Bid 2015-85 Montemayor & Hilda Subdivision Improvements

Department: Public Works/Utilities/CDBG  
 Budgeted Amount Available: \$424,884.20  
 Additional Funds Required: N/A  
 Prepared Tom Reyna AD PWKS

**DISCLAIMER:**

The above bid recommendation is made by Department Directors and the final award is subject to City Council approval.

## BID RECOMMENDATION FORM

Title: Montemayor & Hilda Subdivision Improvements  
 Bid No.: 2015-85  
 Date Opened: 6/1/15 @ 3:00PM

ITEM	QUANTITY	DESCRIPTION OF GOODS OR SERVICES	REIM CONSTRUCTION INC		UNIT PRICE	EXTENDED PRICE	UNIT PRICE	EXTENDED PRICE
			UNIT PRICE	EXTENDED PRICE				
8		Add/Alternate De La Rosa Roadway Imp. Phase II						
8.1	10.5 STA	Preparation of ROW	\$297.00	\$3,118.50				
8.2	2,567 SU	Salvage, Haul, Stockpile Existing Material	\$1.95	\$5,005.65				
8.3	2,567 SY	Excavation (6" - 18")	\$2.25	\$5,775.75				
8.4	286 CY	Embankment	\$21.00	\$6,006.00				
8.5	3,850 SY	Rework Subgrade(6") and Lime Treatment	\$2.10	\$8,085.00				
8.6	38.5 TN	Lime Treatment for Subgrade	\$224.00	\$8,624.00				
8.7	3,850 SY	Rework and lime Treat Base	\$2.10	\$8,085.00				
8.8	58.04 TN	Lime Treatment for base	\$224.00	\$13,000.96				
8.9	3,384 SY	2.5" Compacted Hot-Mix Asphaltic Concrete	\$13.75	\$46,530.00				
8.10	2,222 LF	18" Curb and Gutter	\$10.00	\$22,220.00				
8.11	3 EA	ADA Curb Ramp	\$996.00	\$2,988.00				
8.12	115 SY	Sidewalk Across Driveway	\$44.50	\$5,117.50				
8.13	30 SY	Driveway (ACP)	\$19.75	\$592.50				
8.14	8 EA	Relocate, Adjust, Install Mailbox	\$99.50	\$796.00				
8.15	5 EA	Signs	\$502.00	\$2,510.00				
8.16	1,300 LF	Pavement Markings	\$0.75	\$975.00				
		Sub-Total		\$139,429.86				
9		Add/Alternate Josephine Storm Sewer						
9.1	17 EA	Conflict Junction Box 3'X3'X3.5'	\$4,500.00	\$76,500.00				
		Sub-Total		\$76,500.00				
		<b>SUBTOTAL.....</b>						
		<b>NET TOTAL.....</b>						
		<b>TERMS.....</b>						
		<b>DELIVERY.....</b>						

**RECOMMENDATION:**

Reject: Bid 2015-85 Montemayor & Hilda Subdivision Improvements

Department: Public Works/Utilities/CDBG  
 Budgeted Amount Available: \$424,884.20  
 Additional Funds Required: N/A  
 Prepared Tom Reyna AD PWKS

**DISCLAIMER:**

The above bid recommendation is made by Department Directors and the final award is subject to City Council approval.