



**INVITATION TO BID  
ADDENDUM NUMBER ONE (1)**

**DATE:** May 27, 2015

**RE:** BID NO. 2015-085 – HILDA SUBDIVISION IMPROVEMENTS

**OWNER:** CITY OF EDINBURG

**TO:** ALL PROPOSERS, HOLDERS OF SPECIFICATIONS, AND ALL INTERESTED PARTIES TO THE CITY OF EDINBURG

**BID OPEN:** 3:00 P.M. (Central Time), Monday, JUNE 1, 2015

---

The following clarifications, corrections and directives shall become part of the Proposal, Contract Documents and Specifications for **BID No. 2015-85 – Montemayor & Hilda Subdivision Improvements**.

**CONSTRUCTION PLANS:**

1. Replace Plan Sheet C3 with revised plan sheet attached. Legend revised.
2. Replace Plan Sheet C7 with revised plan sheet attached. Construction Identification Sign added. Notes revised. Bid item 0.1 revised.
3. Replace Plan Sheet C12, C14, C16 with revised plan sheets attached. Removed Sanitary Sewer graphics level from Profile.
4. Replace Plan Sheet C56 with revised plan sheet attached. Removed Storm Sewer graphics level from Profile.
5. Replace Plan Sheet C61 with revised plan sheet attached. Revised Existing Sanitary Sewer sizing to match City provided drawing.


**PRE-BID CONFERENCE MEETING QUESTIONS AND ANSWERS:**

**Question #1** – Who is responsible for Construction Staking?


Answer – As per Special Provision 14 (Contract Docs E-2), The CONTRACTOR shall be responsible for construction staking for the entire project and shall be done in accordance with the Specifications.

**PLEASE ACKNOWLEDGE RECEIPT OF THIS ADDENDUM IN THE SPACE PROVIDED IN THE BID PROPOSAL FORM.**

Approved by:

  
\_\_\_\_\_  
Ponciano N. Longoria, P.E., C.F.M.  
Director of Public Works

Please direct your questions regarding the preparation of the bid to Mr. Ponciano Longoria, P.E., C.F.M. at (956) 388-8211.

  
\_\_\_\_\_  
Lorena Fuentes, Purchasing Agent

ADD #1-2