
300 S. 8th Street  | McAllen, Texas 78501  |  (956) 661-0400

ADDENDA NO. 02

Date: January 14, 2016 Project Name: Police Department Training Facility
City of Edinburg

Subject: Addendum No. 02 Project No.: CITY: Bid 2016-64
ERO: 14030

NOTICE TO PROPOSERS

A. Receipt of this Addendum shall be acknowledged on the Proposal Form.
B. This Addendum forms part of the Contract documents for the above referenced project and shall be incorporated integrally 

therewith.
C. Each proposer shall make necessary adjustments and submit his proposal with full knowledge of all modifications, 

clarifications, and supplemental data included therein. Where provisions of the following supplemental data differ from those 
of the original Contract Documents, this Addendum shall govern.

D. This addendum is generally separated into sections for convenience; however, all contractors, subcontractors, material men 
and other parties shall be responsible for reading the entire addendum.  The failure to list an item or items in all affected 
sections of this addendum does not relieve any party affected from performing as per instructions, providing that the 
information is set forth one time in this addendum.

 
PLANS

Item No. P01. Replace to the revised MATERIAL SCHEDULE on sheet AF602 (see attached).

THE SEAL APPEARING ON THIS DOCUMENT WAS 
AUTHORIZED BY ELI R. OCHOA, AIA 18160
DATED 1.14.2016



Item No. P02. Replace sheet E300 in its entirety (see attached).

Item No. P03. Replace sheet PS100 in its entirety (see attached).

PROJECT MANUAL

Item No. S01. Specification Section 
00 43 01- Bid Form Supplements Cover Sheet 
Omit this section in its entirety.
Follow the instruction as indicated in CITY OF EDINBURG INSTRUCTIONS TO BIDDERS

END OF ADDENDUM NO. 02
(3 Pages of Attachments Follow) 



MATERIAL SCHEDULE
DESIGNATION MANUFACTURER DESCRIPTION: STYLE, COLOR, SIZE LOCATION(S)/COMMENT(S)
FLOORING MATERIALS:
CERAMIC TILE:

CT-5

STAINED CONCRETE:
SC-1

CARPET:
CARPET

INTERCERAMIC

LITHOCHROME
TINTURA STAIN

PATCRAFT

INTERTECH UNGLAZED COLOR DOT -
ANTRASIT MATTE MOSAIC

2610 BLUE HAZE (UNDERTONE)

COLOR CHOICE MODULAR I0204
GILDED 00103

2" X 2"

STAIN

MODULAR 24"X24"

GENERAL RESTROOMS

REFERENCE ROOM FINISH SCHEDULE AF401

GRAND CONFERENCE ROOM
BASE MATERIALS:
CERAMIC TILE:

CT - 5

RUBBER BASE:

RB - 1

INTERCERAMIC

ROPPE

INTERTECH UNGLAZED COLOR DOT -
ANTRASIT MATTE MOSAIC

BLACK BROWN 193

2' X 2"

4' STRIPS

GENERAL RESTROOMS

WALL BASE AS INDICATOR ON ROOM FINISH SCHEDULE

WALL FINISHES:
CERAMIC TILE:

CT - 1
CT - 2
CT - 3

PAINT:

P1: POP COLOR 1
P2: POP COLOR 2
D1: DOMINANT COLOR

INTERCERAMIC
INTERCERAMIC
INTERCERAMIC

SHERWIN WILLIAMS
SHWERIN WILLIAMS
SHERWIN WILLIAMS

IC MATTES - SMOKE
BOLD TONES - BLUE BONNENT
BOLD TONES - GRAPHITE

SW 7562 ROMAN COLUMN
SW 7020 BLACK FOX
SW 7015 REPOSE GRAY

4 1/4" X 4 1/4"
4 1/4" X 4 1/4"
4 1/4" X 4 1/4"

GENERAL RESTROOMS
GENERAL RESTROOMS
GENERAL RESTROOMS

INTERIOR PAINT
INTERIOR PAINT
INTERIOR PAINT

CEILING MATERIALS:
SUSPENDED ACOUSTICAL PANELS:

SAP - 1

GYPSUM BAORD:

GBP - 1

PER SPECIFICATION

PER SPECIFICATION

WHITE

WHITE

THROUGHOUT BUILDING

THROUGHOUT BUILDING
NOTE: REFER TO SPECIFICATIONS. MANUFACTURERS, PROFILES, AND COLORS LISTED AS BASIS OF DESIGN.
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