

SPEC NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE (in figures)	UNIT TOTAL (in figures)
<b>DRAINAGE IMPROVEMENTS:</b>					
1	18" RG-RCP storm sewer	1970	LF	\$	\$
2	Type "CC" grated inlet	22	EA	\$	\$
3	Headwall/downrain	2	EA	\$	\$
	<b>Total Drainage Improvements:</b>				\$
<b>EROSION CONTROL:</b>					
1	Inlet sock (erosion control)	22	EA	\$	\$
2	Temporary construction entrance	1	EA	\$	\$
	<b>Total Erosion Control:</b>				\$
<b>MISCELLANEOUS IMPROVEMENTS:</b>					
1	Relocate Mail box	91	EA	\$	\$
2	Relocate Stop Sign	46	EA	\$	\$
3	Remove Culvert (haul off)	5,600	LF	\$	\$
4	Remove existing asphalt paving	49,000	SY	\$	\$
5	Concrete driveways	52,000	SF	\$	\$
	**Driveway Fill and Compaction to be included in unit price.				
6	Fire hydrant relocation (complete in place)	16	EA	\$	\$
	<b>Total Miscellaneous Improvements:</b>				\$
<b>PAVING IMPROVEMENTS:</b>					
1	Excavation and grading	69,960	SY	\$	\$
2	3% Lime treated 8 inch subgrade	69,960	SY	\$	\$
3	8" Compacted 1.5% lime treated crushed caliche base w/prime	69,960	SY	\$	\$
4	2" Hot mix asphaltic concrete w/tack coat	56,250	SY	\$	\$
5	18" Curb and gutter	31,200	LF	\$	\$
6	6' Valley gutter	30	EA	\$	\$
7	Stop bar striping (24" thermoplastic paint)	46	EA	\$	\$
8	Street intersection signs	46	EA	\$	\$
9	Center Lane striping	9,850	LF	\$	\$
	<b>Total Paving Improvements:</b>				\$
	<b>TOTAL IMPROVEMENTS:</b>				\$
<b>ALTERNATE 1:</b>					
1	4"X5' WIDE CONCRETE SIDEWALKS	170,500	SF	\$	\$
2	ADA ramps	77	EA	\$	\$
	<b>Total Alternate 1:</b>				\$

